

GMP - BID PACK #1

CROWLEY INDEPENDENT SCHOOL DISTRICT
CROWLEY MONTESSORI ACADEMY

VLK Architects : Architect 5507 : SFI Job # 10/07/22 Dated

DESCRIPTION	QTY	TOTALS
TOTAL MATERIAL		\$0
TOTAL LABOR		\$0
LABOR BURDEN	38.00%	\$0
TOTAL SUBCONTRACT		\$1,430,296
SUBCONTRACTOR INSURANCE	0.00%	\$0
TOTAL OTHER		\$0
TOTAL TAXABLE (NON-INCORPORATED ITEMS)		\$0
SALES TAX (NON-INCORPORATED ONLY)		\$0
CONTRACTOR CONTINGENCY	0.00%	\$0
OWNER BETTERMENT	0.00%	\$0
CONSTRUCTION MANAGER FEE	0.00%	\$0
PAYMENT & PERFORMANCE BONDS	0.00%	\$0
BUILDERS RISK	0.00%	\$0
GENERAL & EXCESS LIABILITY COMBINED	0.00%	\$0
GENERAL CONDITIONS	FIXED	\$0
COST OF WORK		\$1,430,296

BUILDING COST BREAKDOWN	MATERIAL	LABOR	SUBCONTRACTOR	OTHER	EQUIPMENT	TAX	SUB TOTALS
BUILDING	\$0	\$0	\$1,430,296	\$0	\$0	\$0	\$1,430,296
	\$0	\$0	\$1,430,296	\$0	\$0	\$0	\$1,430,296



GMP - BID PACK #1

CROWLEY INDEPENDENT SCHOOL DISTRICT CROWLEY MONTESSORI ACADEMY

VLK Architects : Architect 5507 : SFI Job #

10/07/22 Dated

Code	Description	Qty	Units	Unit. Mat.	Material	Unit Lab.	Labor	Unit Sub.	Sub	Unit Oth.	Other	Unit Tax	Taxable	Tax	Total	Comments
CROWLEY I	MONTESSORI ACADEMY - BUILDING				\$0		\$0		\$1,430,296		\$0		\$0	\$0		\$1,430,296
23 - MEC	CHANICAL															\$1,066,746
23.0000.	MECHANICAL															
	ROOF TOP UNITS - BID PACKAGE No. 1 (AAON)	1.00	LS	0.00	\$0	0.00	\$0	956,380.00	\$956,380	0.00	\$0	0.00	\$0	\$0	\$956,380	LOCHRIDGE PRIEST
	MAKEUP AIR UNITS - BID PACKAGE No. 1 (AAON)	1.00	LS	0.00	\$0	0.00	\$0	52,150.00	\$52,150	0.00	\$0	0.00	\$0	\$0	\$52,150	
	EXHAUST FANS - BID PACKAGE No. 1 (GREENHECK)	1.00	LS	0.00	\$0	0.00	\$0	31,870.00	\$31,870	0.00	\$0	0.00	\$0	\$0	\$31,870	
	SPLIT DX UNITS UNITS - BID PACKAGE No. 1 (LG)	1.00	LS	0.00	\$0	0.00	\$0	26,346.00	\$26,346	0.00	\$0	0.00	\$0	\$0	\$26,346	
26 - ELEC	CTRICAL															\$363,550
26.0000.	ELECTRICAL															
	GEAR PACKAGE - BID PACKAGE No. 1 (EATON)	1.00	LS	0.00	\$0	0.00	\$0	363,550.00	\$363,550	0.00	\$0	0.00	\$0	\$0	\$363,550	LOCHRIDGE PRIEST